

Theatre Storm Drainage	Unofficial Results
Name	Total with HST
Trilith Contracting Inc.	\$77,342.22
Henderson Construction	\$19,210.00